

6. The subgrantee agrees to abide by Georgia law regarding the utilization of psychologists (O.C.G.A. § 43-39-1, et. seq).

Initials _____

7. Pursuant to Executive Order 13513, "Federal Leadership on Reducing Text Messaging While Driving," 74 Reg. 51225 (October 1, 2009), the Department of Justice and the Criminal Justice Coordinating Council encourages grantees and subgrantees to adopt and enforce policies banning employees from text messaging while driving any vehicle during the course of performing work funded by this grant, and to establish workplace safety policies and conduct education, awareness, and other outreach to decrease crashes caused by distracted drivers.

Initials _____

8. The subgrantee certifies that 1) title to all equipment and/or supplies purchased with funds under this subgrant shall vest in the agency that purchased the property; 2) equipment and/or supplies will be maintained in accordance with established local or state procedures as long as the equipment and/or supplies are used for program-related purposes; and 3) once the project concludes and/or equipment is no longer utilized for its grant-funded purpose, the Criminal Justice Coordinating Council will be informed of the available equipment and determine its future use to assure it is utilized in furtherance of the goals and objectives of the grant program and the State of Georgia.

Initials _____

9. The subgrantee must submit Subgrant Adjustment Request #1 with the completed award package. The adjustment request must be accompanied by a detailed project budget that itemizes all projected expenditures. The project budget and summary will not be established, or officially approved, until the subgrantee receives a written approval notice from the Criminal Justice Coordinating Council. All project costs and project activities must coincide with the approved budget, summary, and implementation plan unless subsequent revisions are approved by the Criminal Justice Coordinating Council.

Initials _____

10. The subgrantee must submit subsequent requests to revise the budget, project summary, and implementation plan prior to any substantial changes, but no later than 60 days prior to the end of