

ESTIMATE SUBJECT TO REVISION AFTER: 9/19/2026		DOT NO.: 637487Y
CITY: Valdosta	COUNTY: Lowndes	STATE: GA
DESCRIPTION: CR 136/Old Quitman RD Bridge Replacement over CSXT		
ZONE: Florida	SUB-DIV: Thomasville	MILE POST: AN-655.02
AGENCY PROJECT NUMBER: PI 0015614		

PRELIMINARY ENGINEERING:

Contracted & Administrative Engineering Services	\$ -
Subtotal	\$ -

CONSTRUCTION ENGINEERING/INSPECTION:

Contracted & Administrative Engineering Services	\$ 158,665
Subtotal	\$ 158,665

FLAGGING SERVICE: (Contract/CSX Labor)

Engineering Labor (Foreman/Inspector/Flagman)	0	Days @	\$ 700.00	\$ -
Additive	174.70% (Engineering Department)			\$ -
Subtotal				\$ -

SIGNAL & COMMUNICATIONS WORK:

\$ -

TRACK WORK:

\$ -

CONTRACT WORK:

\$ 156,880

PROJECT SUBTOTAL:

\$ 315,545

CONTINGENCIES: 0.00%

\$ -

PROJECT TOTAL:

\$ 315,545

CURRENT AUTHORIZED BUDGET:

\$ -

TOTAL SUPPLEMENT REQUESTED:

\$ 315,545

DIVISION OF COST:

Agency	<u>100.00%</u>	\$ 315,545
Railroad	<u>0.00%</u>	\$ -
		\$ 315,545

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and other factors known as of the date prepared. The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, and/or other conditions that become apparent once construction commences or during the progress of the work

Office of Director - CSXT Public Projects, Jacksonville, Florida

Estimated prepared by: STV Approved by: CTA CSXT Public Project Group

DATE: 09/19/25 REVISED: _____ DATE: 09/19/25