

SPECIAL PROVISION FOR PROTECTION OF RAILWAY INTERESTS

time sheet, or other similar documentation, attesting that the flagman was present during the time recorded.

- (2) The Railroad flagman assigned to the project will be responsible for notifying the Highway Engineer upon arrival at the job site on the first day (or as soon thereafter as possible) that flagging services begin and on the last day that he performs such services for each separate period that services are provided. The Highway Engineer will document such notification in the project records. When requested, the Highway Engineer will also sign the flagman's time sheets showing daily time spent at the project site.

7. TRANSPORTING MATERIALS AND EQUIPMENT ACROSS TRACKS:

Any existing or temporary grade crossings, work mats, or other means needed during construction by the Contractor for transporting materials of any nature or equipment across railroad tracks or property of Railroad will be the responsibility of the Contractor to handle directly with the Railroad and to make all necessary arrangements and to obtain all required approvals. The Contractor may be required to execute a written agreement with the Railroad to cover such matters and appropriate time should be allowed for the preparation and handling of such agreement. The Contractor will be required to bear all costs incidental to such matters including but not limited to watching and flagging services by Railroad personnel, Right of Entry Agreements or Private Crossing Agreement. Agreement extensions may require additional payment. Safety guidelines are given in paragraph 10 herein.

8. WORK FOR THE BENEFIT OF THE CONTRACTOR:

- A. All temporary or permanent changes in wire lines or other facilities which are considered necessary to the project are shown on the plans; included in the force account agreement between the Department and the Railroad; or will be covered by appropriate revisions to same which will be initiated and approved by the Department and the Railroad.
- B. Should the Contractor desire any changes in addition to the above, then it shall make separate arrangements with the Railroad for same to be accomplished, including any required flagging service, at the Contractor's expense.

9. COOPERATION AND DELAYS

- A. It shall be the Contractor's responsibility to arrange a schedule with the Railroad for accomplishing stage construction involving work by the Railroad or tenants of the Railroad. In arranging the schedule the contractor shall ascertain, from the Railroad, the lead time required for assembling crews and materials and shall make due allowance therefore.
- B. No charge or claims of the Contractor against either the Department or the Railroad will be allowed for hindrance or delay on account of railway traffic,