

**Lowndes County Unified Land Development Regulations (ULDC) Update
Exhibit B – Fees and Expenses**

ITEM	Project Manager	Planner	Administrative	Hours	Fee
Hourly Rate	\$190	\$110	\$80		
Task 1: ULDC Updates					
Hours	120	50	0	170	\$ 28,300
Task 2: Meetings with Lowndes County					
Hours	20	20	0	40	\$ 6,000
Task 3: Project Administration					
Hours	16	0	16	32	\$ 4,320
Subtotal	156	70	16	242	\$ 38,620
Direct Costs					
Travel				\$ 250	
Printing/Materials				\$ 500	
Subtotal					\$ 750
Total					\$ 39,370