

WHEREAS, the Georgia Constitution authorizes intergovernmental agreements whereby state and local entities may contract with one another "for joint services, for the provision of services, or for the joint or separate use of facilities or equipment; but such contracts must deal with activities, services or facilities which the parties are authorized by law to undertake or provide." Ga. Constitution Article IX, §III, ¶1(a).

NOW, THEREFORE, in consideration of the mutual promises and the benefits to flow from one to the other, the DEPARTMENT and the LOCAL GOVERNMENT do hereby agree as follows:

**ARTICLE I
SCOPE AND PROCEDURE**

A. **General Scope and Procedures.** The SCOPE AND PROCEDURE for the PROJECT is set forth in "Exhibit B", Scope and Procedure, attached hereto and incorporated as if fully set forth herein.

The LOCAL GOVERNMENT shall be responsible for assuring that the PROJECT will be economically feasible and that the design and construction will be based upon sound engineering principles, meet American Association of State Highway and Transportation Officials ("AASHTO") Guidelines and will be sensitive to ecological, environmental and archaeological issues. The LOCAL GOVERNMENT shall also be responsible for assuring that the PROJECT meets and comply with the scope as defined in the Approved Investment List.

It is understood and agreed that the reimbursement for the PROJECT shall be dependent on the DEPARTMENT's review and approval of the certified vouchers and contingent upon the availability of TIA PROCEEDS as more specifically set forth in Article VI, COMPENSATION AND PAYMENT.

The LOCAL GOVERNMENT shall work with the DEPARTMENT or its designees, as may be designated by the DEPARTMENT at a later date, who will advise the LOCAL GOVERNMENT on the work scope and provide guidance and required approvals during implementation of the PROJECT.

B. **Local Project Delivery Application.** The LOCAL GOVERNMENT has submitted its Local Project Delivery Application to administer the PROJECT attached hereto as Appendix A. The DEPARTMENT'S State TIA Administrator has reviewed, confirmed and approved the Local Project Delivery Application for the LOCAL GOVERNMENT to develop the PROJECT within the scope of its certification. Expenditures incurred by the LOCAL GOVERNMENT prior to the execution of this AGREEMENT or expenditures made pursuant to other funding agreements shall not be reimbursed by the DEPARTMENT.

C. **Applicable Laws, Regulations and Standards.** During the duration of the PROJECT and this Agreement, the LOCAL GOVERNMENT has and will take into consideration, and has and will comply with, as applicable, the DEPARTMENT'S Transportation Investment Act of 2010 Manual - Processes and Procedures, available on the DEPARTMENT'S website, and as may be amended or supplemented from time to time and including addenda (hereinafter referred to as "TIA Manual"), and other standards and guidelines as may be applicable to the PROJECT. The DEPARTMENT may in its sole discretion waive certain requirements set forth in the TIA Manual unilaterally or upon receipt of a written request from the LOCAL GOVERNMENT.

D. **Notices to Proceed.** The work shall be carried on in accordance with the schedule attached to this Agreement as "Exhibit A" WORK SCHEDULE with the understanding that unforeseen events may make necessary some minor variations in that schedule. The DEPARTMENT may request additional or updated information and documentation regarding the WORK SCHEDULE from the LOCAL GOVERNMENT at any time.

No work on any phase of the PROJECT shall begin without a written notice to proceed from the DEPARTMENT to the LOCAL GOVERNMENT for each of the following separate phases:

- 1) Preliminary Engineering Activities - Concept Report Approval
- 2) Preliminary Engineering Activities - Field Plan Review Approval
- 3) Right of Way
- 4) Construction - Notice to Advertise
- 5) Construction - Notice to Proceed
- 6) Transit - Operations Per Year (if applicable)

Each Notice to Proceed will contain a Completion Date for that phase, which shall be binding. If unforeseen conditions are encountered and an extension of the completion date is warranted, the LOCAL GOVERNMENT may request in writing an extension of the completion date for written approval by the DEPARTMENT.