670-1200 20" DR 11 HDPE Watermain (Incl. Tee's & Bends) 21,175 LF 127.00 2,689,225.00
670-1201 Directional Drill 20" DR 11 HDPE 2,520 LF 218.00 549,360.00
670-1511 Remove Existing Watermain 250 LF 25.00 6,250.00
670-2080 8" Water Service Valve (Complete In Place) 6 EA 3,250.00 19,500.00
670-2159 12" Valve Assembly (Complete In Place) 2 EA 3,200.00 6,400.00
670-2160 16" Valve Assembly (Complete In Place) 11 EA 15,200.00 167,200.00
670-2200 20" Valve Assembly (Complete In Place) 24 EA 27,400.00 657,600.00
670-3011 8" Tapping Sleeve And Valve Assembly (Complete In Place) 1 EA 10,250.00 10,250.00
670-3129 12" Tapping Sleeve And Valve Assembly (Complete In Place) 3 EA 11,500.00 34,500.00
670-4000 Fire Hydrant w/ Valve Assembly(Complete in Place) 22 EA 8,700.00 191,400.00
670-4001 Fire Hydrant w/ Valve Assembly & Bollards (Complete in Place) 25 EA 12,000.00 300,000.00
670-7350 8" Watermain Termination (Complete In Place) 6 EA 3,500.00 21,000.00
670-7350 20" Watermain Terminaton (Complete In Place) 3 EA 11,500.00 34,500.00
670-9284 Open Cut 16" HDPE W/ 24" Casing (Incl. Pipe & Casing) 88 LF 850.00 74,800.00
670-9285 Jack And Bore 20" HDPE W/ 36" Casing (Incl. Pipe & Casing) 628 LF 1,600.00 1,004,800.00
670-9286 Jack And Bore 16" HDPE W/ 24" Casing (Incl. Pipe & Casing) 587 LF 1,285.00 754,295.00
670-9730 Reconnect Existing Water Service (Complete in Place) 3 EA 2,200.00 6,600.00
670-9920 Remove Existing Fire Hydrant (Complete in Place) 1 EA 4,250.00 4,250.00
700-6910 Permanent Grassing - All disturbed areas 24 AC 4,000.00 96,000.00
999-3130 Concrete and RPM Valve Markers 35 EA 530.00 18,550.00
999-3131 Watermain Testing and Disinfection 1 LS 193,236.00 193,236.00
999-3132 Compaction and Soils Testing 1 LS 25,000.00 25,000.00
999-3133 As-built survey 1 LS 21,850.00 21,850.00
Subtotal 9,536,115.00

Supplemental Work Allowance (10% of Subtotal) 953,611.50

Total Bid

10,489,726.50




