

Pub EB - GA State of Georgia

ESTIMATE SUBJECT TO REVISION AFTER: 9/19/2026 DOT NO.: 637487Y
 CITY: Valdosta COUNTY: Lowndes STATE: GA
 DESCRIPTION: CR 136/Old Quitman RD Bridge Replacement over CSXT

ZONE: Florida SUB-DIV: Thomasville MILEPOST: AN-655.02

DRAWING NO.: _____ DRAWING DATE: _____
 AGENCY PROJECT NUMBER: PI 0015614

PRELIMINARY ENGINEERING:

Contracted & Administrative Engineering Services (GEC)	\$ _____
Contracted & Administrative Engineering Services (Admin-Embed.)	\$ _____
Subtotal	\$ -

CONSTRUCTION ENGINEERING/INSPECTION:

Contracted & Administrative Engineering Services (GEC)	\$ 153,665
	\$ _____
	\$ 5,000
Subtotal	\$ 158,665

FLAGGING SERVICE: (Contract/CSX Labor)

Engineering Labor (Foreman/Inspector/Flagman)	<u>0</u>	Days @	\$ 700.00	\$ -
Additive		174.70% (Engineering Department)		\$ -
Subtotal				\$ -

COMMUNICATIONS WORK:

Temporary (Details Attached)	\$ _____
Permanent (Details Attached)	\$ _____
Subtotal	\$ -

TRACK: LABOR

Traffic Control	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Remove Existing Crossing	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Renew Cross Ties	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Renew Rail	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Install OTM	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Install Field Welds	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Install Geo-Textile Fabric	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Install Sub-Drains	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Install Ballast	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Line and Surface	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Install Crossing Materials	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Install Bituminous Pavement	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Clean-Up	<u>0</u>	MAN-HRS	\$ 46.00	\$ -
Additive		174.70%		\$ -
Subtotal				\$ -